NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 12/28/2007

Control 6164-25-001
Project RMC - 616425001
Highway  US0090

County UVALDE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: RMC - 616425001 CONTROL: 6164-25-001
COUNTY: UVALDE
LETTING: 01/09/2008
REFERENCE NO: 1228
PROPOSAL ADDENDUMS
PROPOSAL COVER
BID INSERTS (SH. NO.:
X GENERAL NOTES (SH. NO.: SHEET 4A

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

ADDED NOTE (PG 64-22 SAC-B) TO ITEM 351 IN THE GENERAL NOTES.

CORRECTION ON THE UNTIS OF MEASURE ON SHEET 5 OF THE E&Q.
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Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001
Highway: US 90 Rev. 04/27/2007
GENERAL NOTES:

========================= Basis of Estimate ==========================

- The Following Is For Contractor’s Information Only - Non Pay

ITEM DESCRIPTION RATE

204 SPRINK(PREP SUBG) 4.00 MG/STA
211 ROLL(TAMP)(SUBG) 0.50 HR/ISTA
213 ROLL(MED PNEM)(SUBG) 0.70 HR/ISTA
213 ROLL(MED PNEM)(SURF TREAT)  0.22 HR/STA

Description One Course
Area 32,418 sy
asph--type - See Gen Notes --------
asph--rate(gal/sy) 0.35/1 = 11,347 Gal
aggr--type/gr Ty PE, Gr 4 SAC-B
aggr--rate(cy/sy) 1/100 =324 CY
s CAM Data .,
Area 53,124 sy
1” Cam Asphalt (PG 70-22) 8.625 Ibs/in/sy = 230 Tons
Aggregate 106.375 Ibs/in/sy = 2826 Tons

Note: Weights shown for CAM Asphalt and Aggregate are for estimating purposes only. The
actual weights will be determined by testing as described in specification.

See Special Specification “Crack Attenuating Mixture Cam” for additional information

TxDOT Project Supervisor — The project will be managed by:

Name: Homer U. Bermea
Address: 2322 West US HWY. 90
State: Uvalde, TX 78801
Phone:  830-278-4433

Fax: 830-278-9404

This project consists of performing base repair on US 90 in Uvalde County.



Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001
Highway: US 90 Rev. 04/27/2007

Each contract awarded by the Department stands on its own and as such, is separate from other
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to
concurrently process any or all contracts at the same time.

Notify the Engineer's office by telephone each morning by 8:15 a.m. that work is scheduled, with
work location and time of arrival or reason for not working that day.

The road will be open to traffic at all times, unless otherwise approved by the Engineer.
Remove materials or debris within the construction limits not incorporated in the project.

Load and unload all new and used materials.

Item 6 “Control of Materials”
Supply all materials for this project.
Remove materials or debris within the construction limits not incorporated in the project.

If waste areas or material source areas result from this project, the Contractor is reminded to
follow the requirements of the Texas Aggregate Quarry and Pit Safety Act. In addition, it is
requested that these areas not be visible from any highway on the State system.

Upon completion of the work at each site, clean up and remove all debris related to the repair

operation, including any of the material that may have been part of the original section of the

existing flexible pavement. All debris, will become the property of the Contractor and will be
disposed of properly.

Item 7 “Legal Relations and Responsibilities”

There will be no disturbed area for this project. The disturbed area in this project, all project
locations in the Contract and Contractor project specific locations (PSLs), within 1 mile of the
project limits, for the Contract will further establish the authorization requirements for storm
water discharges. The Department will obtain an authorization to discharge storm water from
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown
on the plans. The Contractor is to obtain any required authorization from the TCEQ for any
Contractor PSLs for construction support activities on or off the ROW. When the total area
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4
operator when the project is on an off-state system route).

Item 8 “Prosecution and Progress”

Working days will be computed and charged in accordance with Article 8.3.A.6, Other.
Working days will be charged Monday thru Friday, excluding national or state holidays, if



Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001
Highway: US 90 Rev. 04/27/2007

weather or other conditions permit the performance of the principle unit of work underway, as
determined by the engineer, for a continuous period of at least 7 hours between 7:00 am and 6:00
pm, unless otherwise shown in the contract. Work on Saturdays, Sundays, state and national
holidays will not be permitted without written permission of the engineer. If work requiring an
inspector is performed on a Saturday, Sunday, or holidays and weather or other conditions permit
the performance of work for 7 hours between 7:00 am to 6:00 pm, a working day will be
charged.

Item 302 “Aggregates for Surface Treatments” (BASE REPAIR)

Previously tested aggregates delivered to the project, which are found to contain excessive
quantities of dust (more than 0.5 percent passing the No. 4 sieve) during precoating, stockpiling
or hauling operations, may be rejected by the Engineer. Test Method Tex-200-F, Part | will be
used for testing.

Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone
rock asphalt.

The San Antonio District Laboratory will utilize the Ignition Oven Method (Tex 236-F) for
aggregate gradation, with the option of utilizing belt or vacuum extraction gradation in the event
the ignition oven malfunctions.

Item 316 “Surface Treatments” (BASE REPAIR)

It is the intent to use AC-15P. Material rates shown are based on AC and may be adjusted by the
engineer depending on actual field conditions and material used.

If emulsions are used, a minimum 24 hour curing period will elapse before placing any
subsequent asphalt courses. Because of the required curing period, obtain approval before using
emulsions.

When using latex asphalt, take precautionary measures to avoid drifting of asphalt onto traffic
and adjacent properties.

Set a string line for all surface treatment operations unless otherwise approved .

Flux oil or emulsions may be used for pre-coating LRA and LRA-Trap Rock blends. When
emulsions are used as the pre-coat material, the pre-coated aggregate will be adequately dried .
Provide adequate drying and a minimum 30 day curing period before delivery of the aggregates.

Allow for the addition of lime slurry if the aggregates to be pre-coated are found to have
stripping characteristics. If lime is required, lime meeting the requirements of Item 263 to the
aggregate at the rate of 1% hydrated lime by weight of aggregate and shall be added in slurry
form at the cold feed. The cost of the lime will be considered subsidiary to this Item. The lime
slurry will be added at the stockpile, but not more than 24 hours in advance of use.



Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001

Highway: US 90 Rev. 04/27/2007

Ensure that the asphalt used for pre-coating the aggregate at the plant and the asphalt used for the
surface treatment will not result in a reaction that may adversely effect the bonding of the
aggregate and asphalt during the surface treatment operation.

The addition of baghouse fines will not be permitted in the production of pre-coated material.

Mixes that do not maintain flow qualities where the material can not be satisfactorily spread by
approved mechanical spreading devices will not be acceptable.

Stockpiles of aggregate pre-coated with AC may generate excessive heat build-up resulting in
damage to the asphalt and/or aggregates if adequate cooling has not been initially provided.
Stockpiles showing evidence of heat damage (as determined by the Engineer) can be rejected by
the Engineer.

Aggregates used for the final surface shall have a Flakiness Index not to exceed 15 and shall be
subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A. The
percent loss shall not be greater than 30 when magnesium sulfate is used. This test will not
apply to blends with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or
lightweight aggregate.

Furnish aggregate with a minimum * B “ Surface Aggregate Classification.
Item 351 “Flexible Pavement Structure Repair”

Remove all loose sub-base material encountered below the specified depth of the flexible
pavement structure to be repaired or replaced with TY B (PG 64-22, SAC B) Hot Mix, as
directed. This work will be subsidiary to this item.

For pavement repair, remove only the amount of pavement which can be replaced within the
same work day.

Saw cut the existing pavement structure to a depth of 2 inches around the perimeter of the
damaged area prior to removal, to provide neat line.

Place all surface treatments one foot beyond the edge of the saw cut joint. This one foot overlap
will be considered subsidiary to Item 351.

Approximately 4,200 CY of material will be obtained from the repairing existing flex base
operations. This material will remain the property of the State and shall be stockpiled by the
Contractor near the beginning of this project in the widened ROW are just west of the Nueces
River in the North ROW as directed by the Engineer. This work will be considered subsidiary to
this item.



Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001
Highway: US 90 Rev. 04/27/2007
Item 502 “Barricades, Signs, and Traffic Handling”

Furnish and install all signs, barricades and other incidentals necessary for proper traffic control,
in accordance with part VI of the “Texas Manual on Uniform Traffic Control Devices for Streets
and Highways” and as directed. All warning signs shall be factory made and in satisfactory
condition.

Provide shadow vehicles equipped with Truck Mounted Attenuators (TMA) as shown on Traffic
Control Plan (TCP) standards.

No more than one lane will be blocked at any time at a specific work site, unless otherwise
authorized.

Erect signs in locations not obstructing the traveling public’s view of the normal roadway
signing or necessary sight distance at intersections and curves.

Lane closures will require prior approval from the Engineer. Notify the Engineer 48 hours in
advance of lane closures.

Be prepared for one way traffic control operations.

Provide sequential arrowboards for each lane closure. Provide a standby unit in good working
condition at the jobsite ready for immediate use. Additional devices may be needed to
supplement these requirements.

Item 510 “One Way Traffic Control”

The length of the one-way traffic control section shall be limited to 1 mile, unless otherwise
authorized.

Item 585 “Ride Quality for Pavement Surfaces”

Surface Test Type A shall be used on the finished riding surface.

Item 662 “Work Zone Pavement Markings”

Remove work zone marker tabs placed prior to the final course of asphaltic concrete pavement or
surface treatment removed daily as the ACP operations progress. This removal is subsidiary to
this Item.

Item 672 “Raised Pavement Markers”

Remove all existing raised pavement markings as the work progresses and as approved by the

Engineer. This work will not be paid for separately but will be considered subsidiary to the
various bid items.



Project Number: RMC 6164-25-001 Sheet
County: Uvalde Control: 6164-25-001
Highway: US 90 Rev. 04/27/2007
Item 3134 “Crack Attenuating Mixture CAM”

Use Class A rock only. Only crushed rock or screenings will be permitted. No river sand will be
permitted.

After lab mix design the contractor will provide TXDOT 6 Hamburg sized samples molded to
93% density at optimum asphalt content; and an additional 6 molded at OAC minus 0.5%.
TxDOT or TTI will test both and select the final binder content.

The contractor will provide 6 samples of the trial batch for verification. These will be molded to
93%. These will be tested by TxDOT or TTI.

The requirements in Table 6 of SS 3134 will be modified to waive the Tensile strength, Boil Test
and Dust ratio requirements. The VFA requirement from Table 5 will also be waived.

Item 6110 “Reflectorized Pavement Markings W/Reflectorized Requirements”
TY | material will be TY B-Alkyd in accordance with DMS-8220.

After the surface has cured for a minimum of two (2) calendar days, been cleaned and prepared
according to the specifications and as directed, apply type Il markings in accordance with this
item, the plans, Texas MUTCD and/or as directed/approved. The thermoplastic (Type I)
markings may be applied directly over existing painted pavement markings where applicable.

The thickness for all other lines (lane, edge, no passing, etc.) shall be 0.10 inches (100 mills).
These thicknesses (not including the thickness of the surface applied glass beads) are required for
the full width and length of the line being placed.

If Type Il material is used as the sealer for the TY I, the TY Il material shall be placed a
minimum of 14 calendar days (to provide adequate curing) in advance of the TY | markings.
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